
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 200 
FEDERAL PROJECT NO. IM-480-9(776) 
                    IM-480-9(777) 
                    IM-480-9(778) 
                    IM-480-9(787) 
LOCATION: I-480,WB/US-75,SB INTERCHANGE, OMAHA 
COUNTIES: DOUGLAS 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
August 06, 2009.  At that time the bids will be opened and read for 
GRAD,MSE,CONC PAVE,CULV,BR,GDRL,FENCE,ELEC,SIGN 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT           BRIDGES 
  START DATE 08/31/2009    CALENDAR DAYS  650 
  Price Range $ 17,000,000 to $ 25,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 
 

  Plans and specifications may be seen beginning July 14, 2009 at the Lincoln 
Central Office and July 20, 2009 at the District Engineer's Office at OMAHA 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

  This project is funded by the American Recovery and Reinvestment Act of 2009, all 
 appropriate Federal requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         756   SHEETS   $ 189.00 
CROSS SECTIONS (SHEETS X1 THRU X424)                      424   SHEETS   $ 106.00 
STANDARD PLANS                                             33   SHEETS   $   8.25 
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    2-S1 - 2-S4        SUMMARY OF QUANTITIES  
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    2-H1 - 2-H5        HORIZONTAL ALIGNMENT & CONTROL POINTS 
    2-N1 - 2-N16       GENERAL INFORMATION 
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                       (FOR INFORMATION ONLY) 
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    2-P86 - 2-P93      GRADES (PHASES) 
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                       (FREEWAY-INTERSTATE) 
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    39                 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 
    40 - 48            TEMPORARY TRAFFIC CONTROL--PHASE 1 STAGE 1 
    49 - 57            TEMPORARY TRAFFIC CONTROL--PHASE 1 STAGE 2 
    58 - 66            TEMPORARY TRAFFIC CONTROL--PHASE 1 STAGE 3 
    67 - 75            TEMPORARY TRAFFIC CONTROL--PHASE 2 STAGE 1  
    76 - 84            TEMPORARY TRAFFIC CONTROL--PHASE 2 STAGE 2  
    85                 TYPICAL PAVEMENT MARKING PLAN--INTERSTATE/EXPRESSWAY  
    86 - 93            PAVEMENT MARKING PLAN   
    94                 TEMPORARY PAVEMENT MARKING PLAN 
    95 - 110           ROADWAY LIGHTING PLANS 
    111 - 125          EARTHWORK DATA SHEETS--PHASES 
    126 - 164          DRAINAGE STRUCTURE CROSS SECTIONS--REMOVALS  
    165 - 188          DRAINAGE STRUCTURE CROSS SECTIONS--BUILDS 
    189 - 190          SPECIAL PLAN 1C  MEDIAN GRATE INLET  
    191 - 193          SPECIAL PLAN 2C  SLOTTED VANE MOUNTABLE CURB INLET  
    194 - 196          SPECIAL PLAN 3C  SLOTTED VANE MOUNTABLE CURB INLET, TYPE "A" 
    197 - 199          SPECIAL PLAN 4C  SLOTTED VANE MOUNTABLE CURB INLET  
                                        FOR LARGER LONGITUDINAL PIPES 
    200 - 201          SPECIAL PLAN 5C  MOUNTABLE CURB INLET  
    202 - 203          SPECIAL PLAN 6C  MOUNTABLE CURB INLET FOR LARGER PIPES  
    204                SPECIAL PLAN 7C  5-BAR GRATE INLET    
    205                SPECIAL PLAN 8C  5-BAR GRATE INLET, TYPE "A"  
    206 - 207          SPECIAL PLAN 9C  SLOTTED VANE AREA INLET  
    208                SPECIAL PLAN 10C SINGLE GRATE INLET  
    209                SPECIAL PLAN 11C CONCRETE CAP  
    210                SPECIAL PLAN 12C CONCRETE SLOPE PROTECTION  
                                        STA. 243+59.36 TO STA. 251+90.15 
    211                SPECIAL PLAN 13C CONCRETE SLOPE PROTECTION  
                                        STA. 3007+93.73 RT. TO STA. 3008+78.55 RT. 
    212                SPECIAL PLAN 14C CONCRETE MEDIAN SURFACING  
                                        STA. 9008+44.90 LT. TO STA. 9012+58.40 LT. 
     



  

 

 

 

    213                SPECIAL PLAN 15C CONCRETE DITCH LINING 

                                       STA. 251+90.15 RT. TO STA. 253+18.12 RT. 
    214                SPECIAL PLAN 16C CONCRETE BARRIER CURB  
    215                SPECIAL PLAN 17C CONCRETE BARRIER CURB, TYPE "A" 
    216                SPECIAL PLAN 18C CONCRETE BARRIER CURB, TYPE "B"  
    217 - 218          SPECIAL PLAN 19C CONCRETE BARRIER CURB TRANSITION, TYPE "A"  
    219 - 220          SPECIAL PLAN 20C CONCRETE BARRIER CURB TRANSITION, TYPE "B" 
    221 - 223          SPECIAL PLAN 21C CONCRETE BARRIER CURB TRANSITION, TYPE "C" 
    224 - 225          SPECIAL PLAN 22C CONCRETE BARRIER CURB TRANSITION, TYPE "D" 
    226 - 227          SPECIAL PLAN 23C CONCRETE BARRIER CURB TRANSITION, TYPE "E"  
    228 - 230          SPECIAL PLAN 24C CONCRETE BARRIER CURB TRANSITION, TYPE "F"  
    231 - 232          SPECIAL PLAN 25C CONCRETE BARRIER CURB TRANSITION, TYPE "G" 
    233 - 234          SPECIAL PLAN 26C CONCRETE BARRIER CURB TRANSITION, TYPE "H" 
    235                SPECIAL PLAN 27C PIER PROTECTION WITH SPECIAL CONCRETE BACKER BLOCK  
                                        STA. 512+68.00  
    236 - 237          SPECIAL PLAN 28C CONCRETE SIDEWALK AND BARRIER   
                                        STA. 4000+40.00  
    238 - 240          SPECIAL PLAN 29C MECHANICALLY STABILIZED EARTH WALL NO. 1 
    241 - 242          SPECIAL PLAN 30C MECHANICALLY STABILIZED EARTH WALL NO. 2  
    243 - 244          SPECIAL PLAN 31C MECHANICALLY STABILIZED EARTH WALL NO. 3  
    245 - 246          SPECIAL PLAN 32C MECHANICALLY STABILIZED EARTH WALL NO. 4  
    247 - 250          SPECIAL PLAN 33C MECHANICALLY STABILIZED EARTH WALL NO. 5  
    251 - 267          SPECIAL PLAN 34C GUARDRAIL PLAN  
    268                SPECIAL PLAN 35C EROSION CHECKS (ALL TYPES) & FABRIC SILT CHECKS  
    269 - 270          SPECIAL PLAN 36C TEMPORARY SILT CHECKS  
    271 - 282          SPECIAL PLAN 37C SUPERELEVATION PLAN  
    283                SPECIAL PLAN 38C CURB RAMPS  
    284                SPECIAL PLAN 39C CONCRETE FLUME, TYPE I 
    R1 - R5            RIGHT-OF-WAY SHEETS 
    X1 - X424          CROSS SECTIONS 
 

    STANDARD PLANS   
 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      329-R7    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 
      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 
      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 
      435-R1    (3 SHEETS) MANHOLE 
      443-R7    (2 SHEETS) CURB INLETS AND JUNCTION BOX 
      455       CONCRETE DITCH LINING 
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      710-R4    (2 SHEETS) FENCE DETAILS 
      901-R9    HIGHWAY DELINEATORS 
      902       HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 
      914-R5    PULL BOX DETAIL 
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      923       TRAFFIC CONTROL--ROAD CLOSURE 
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    SHEET NO. 
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    3              PLAN SHEET--CONSTRUCTION/REMOVAL  
    4              PROFILE SHEET  
    5 - 53         SPECIAL PLAN 1   IT-700 & NU-1600 CONCRETE GIRDER BRIDGE  
                                    STA. 316+23.32      
 



 

 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
LARGE TREE REMOVAL                                      12 EACH 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
EXCAVATION (ESTABLISHED QUANTITY)                  253,530 CY 
WATER                                                  520 MGAL 
RE-ESTABLISH PROPERTY CORNER                             5 EACH 
REMOVE DELINEATOR UNITS                                120 EACH 
REMOVE PAVEMENT                                     56,394 SY 
SAWING PAVEMENT                                      7,070 LF 
REMOVE ASPHALT SURFACE                              19,490 SY 
REMOVE DRIVEWAY                                        108 SY 
REMOVE WALK                                          1,467 SY 
REMOVE CURB                                            187 LF 
REMOVE CONCRETE BARRIER                                 44 LF 
REMOVE FENCE                                         9,600 LF 
REMOVE RETAINING WALL                                  156 LF 
REMOVE GUARD POST                                        8 EACH 
REMOVE CONCRETE MEDIAN SURFACING                     1,176 SY 
REMOVE CONCRETE DITCH LINER                          1,093 SY 
REMOVE                                                 200 LF 
   ASBESTOS CEMENT PIPE 
REMOVE                                                  47 LF 
   CONCRETE PIER PROTECTION 
INTERLOCKING CONCRETE PAVER BLOCK                    3,044 SF 
SOIL GRID CONFINEMENT SYSTEM                        38,349 SF 
PLUG                                                    20 EACH 
   ENDS OF SPRINKLER IRRIGATION PIPE 
REMOVE GUARDRAIL                                     3,700 LF 
COVER CROP SEEDING                                      12 ACRE 
TEMPORARY SEEDING                                       12 ACRE 
EROSION CONTROL, CLASS 1C                            2,261 SY 
EROSION CONTROL, CLASS 1D                           19,828 SY 
EROSION CONTROL, CLASS 1E                           10,579 SY 
EROSION CONTROL, CLASS 2A                            1,216 SY 
EROSION CONTROL, CLASS 2C                              160 SY 
EROSION CHECKS, TYPE WATTLE                         11,944 LF 
EROSION CHECKS, TYPE LOW PROFILE                       940 LF 
FABRIC SILT FENCE-LOW PROF LOW PORO                    541 LF 
 

   GROUP 1A MSE WALL 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION FOR MSE WALL                              5,245 CY 
WALL MATERIALS                                         484 SF 
CONCRETE FACE PANELS                                21,038 SF 
CONCRETE LEVELING PADS                               1,782 LF 
COMPACTED EARTH LEVELING PAD                           114 LF 
COPING                                               1,796 LF 
24" CORRUGATED METAL PIPE                               48 LF 
UNDERDRAIN HEADWALL                                      2 EACH 
8" NONPERFORATED PIPE UNDERDRAIN                        12 LF 
8" PERFORATED PIPE UNDERDRAIN                          334 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 313+46.77 TO STA. 314+08.07 RT. 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 334+56.62 TO STA. 337+98.70 LT. 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 4003+29 TO STA. 4010+22.2 RT. 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 9009+00 TO STA. 9014+86 LT. 
5' CHAIN-LINK FENCE                                    155 LF 
END POST FOR 5' CH-LINK FENCE                            2 EACH 



CORNER POST FOR 5' CH-LNK FENCE                          1 EACH 
SEL GRAN BFILL RETAINED EARTH STR                       54 CY 
SELECT GRANULAR BACKFILL FOR MSE WALL                8,675 CY 
 

   GROUP 3 CONCRETE PAVEMENT 
 

MOBILIZATION                                     LUMP      LUMP 
DELINEATOR, TYPE I                                      64 EACH 
DELINEATOR,  TYPE II                                    73 EACH 
INSTALL CHEVRONS                                         6 EACH 
TIE BARS                                               307 EACH 
CONC 47B-3500 CURB TYPE II                               5 LF 
CONC 47B-3500 CURB TYPE I                              140 LF 
CONC 47BD-4000 BARRIER CURB                          5,888 LF 
CONC 47BD-4000 BARRIER CURB                            106 LF 
   TYPE A 
CONC 47BD-4000 BARRIER CURB                             49 LF 
   TYPE B 
CONC 47BD-4000 BARRIER TRANS SECTION                     1 EACH 
   TYPE A 
CONC 47BD-4000 BARRIER TRANS SECTION                     2 EACH 
   TYPE B 
CONC 47BD-4000 BARRIER TRANS SECTION                     1 EACH 
   TYPE C 
CONC 47BD-4000 BARRIER TRANS SECTION                     2 EACH 
   TYPE D 
CONC 47BD-4000 BARRIER TRANS SECTION                     1 EACH 
   TYPE E 
CONC 47BD-4000 BARRIER TRANS SECTION                     1 EACH 
   TYPE F 
CONC 47BD-4000 BARRIER TRANS SECTION                     1 EACH 
   TYPE G 
CONC 47BD-4000 BARRIER TRANS SECTION                     1 EACH 
   TYPE H 
CONC 47B-3000 SIDEWALKS                              1,573 SY 
6" CONCRETE 47B-3000 IMPRINTED SURFACING               728 SY 
6" CONC CLASS 47B-3000 MEDIAN SURFACING              1,424 SY 
9" DOWELED CONC PVMT, 47B-3500                       7,595 SY 
14" CONC PVMT, 47B-3500                             23,713 SY 
14" DOWELED CONC PVMT, 47B-3500                     47,427 SY 
TEMPORARY SURFACING                                  8,885 SY 
   10" 
FLOWABLE FILL CONCRETE                                  13 CY 
9" DOWELED CONC PVMT 47B-HE-3500                       138 SY 
14" DOWELED CONC PVMT, 47B-HE-3500                     291 SY 
CONC SMOOTHNESS TESTING                          LUMP      LUMP 
ADJUST MANHOLE TO GRADE                                 16 EACH 
TAPPING EXISTING STRUCTURE                               8 EACH 
TAPPING EXISTING PIPE                                    9 EACH 
CONCRETE DITCH LINING                                  397 SY 
FLUME SPILLWAY                                          23 LF 
CONCRETE FLUME, TYPE I                                   2 EACH 
UNDERDRAIN HEADWALL                                     33 EACH 
4" NONPERF PIPE UNDERDRAIN                             424 LF 
4" PERFORATED PIPE UNDERDRAIN                       14,236 LF 
8" NONPERFORATED PIPE UNDERDRAIN                       312 LF 
8" PERFORATED PIPE UNDERDRAIN                        4,962 LF 
CONCRETE SLOPE PROTECTION                            1,622 SY 
CONCRETE COATING                                 LUMP      LUMP 
5" WHT POLYUREA PVMT MRKING, GROOVED                20,000 LF 
5" YEL POLYUREA PVMT MRKING, GROOVED                16,900 LF 
4" WHT WET RFLC PRF PVMT MKNG T4 GVD                   530 LF 
12" WHT WET RFLC PRF PVMT MKNG T4 GVD                8,525 LF 
7" WHT PRF WET RFLEC CONTRST PVMT MRK GR             6,700 LF 
HYDRATED LIME                                        1,310 TON 
CC FOUNDATION COURSE 4"                             79,164 SY 
GRANULAR FILL                                       12,623 CY 
STABILIZED SUBGRADE                                 79,164 SY 
   TYPE LIME 
 



ASPH CONCRETE FOR PATCHING, TYPE                        50 TON 
   SPL 
ASPH CONC, TYPE SPL                                    160 TON 
TEMPORARY ASPHALT SURFACING                          2,378 SY 
   10" 
WATER                                                  296 MGAL 
EARTH SHOULDER CONSTRUCTION                            225 STA 
SURFACE UNDER GUARDRAIL                                746 SY 
SEEDING, TYPE A                                          7 ACRE 
SEEDING, TYPE B                                         10 ACRE 
SEEDING, TYPE C                                          1 ACRE 
SODDING                                              2,432 SY 
MULCH                                                   22 TON 
HYDROMULCH                                              12 TON 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
REMOVE MANHOLE                                           5 EACH 
REMOVE INLET                                            55 EACH 
CAST IRON COVER & FRAME                              1,750 LB 
CAST IRON COVER, FRAME & FLANGE                        580 LB 
CAST IRON GRATE & FRAME                             76,004 LB 
CAST IRON RING & COVER                               9,314 LB 
RECONSTRUCT MANHOLE                                      7 EACH 
MANHOLE                                                  1 EACH 
   AT STA. 311+13.3 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 314+10.55 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 318+75 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 320+10 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 322+00 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 323+92.5 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 342+25 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 711+31 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 809+66.4 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 811+24.6 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 813+21.6 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 3007+35.85 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 3008+92.2 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 3503+77.3 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 3508+80.4 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 4000+79.4 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 4001+35 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 4004+65 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 5002+00.3 RT. 
MANHOLE                                                  1 EACH 
   AT STA. 9007+75 LT. 
MANHOLE                                                  1 EACH 
   AT STA. 9011+56 RT. 
TAPPING EXISTING MANHOLE                                 9 EACH 
TAPPING EXISTING STRUCTURE                               4 EACH 
TAPPING EXISTING PIPE                                    4 EACH 



REMOVE FLARED- END SECTION                               1 EACH 
REMOVE SEWER PIPE                                    4,578 LF 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                  74 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES               330 CY 
47B-3000 CONC FOR CONCRETE CO                           17 CY 
47B-3000 CONC FOR PIPE PLUG                              1 CY 
RE-STEEL FOR INLET & JCT BOX                        28,102 LB 
RE-STEEL FOR COLLARS                                 1,389 LB 
18" FLARED-END SECTION                                   2 EACH 
24" FLARED-END SECTION                                   1 EACH 
18" METAL FLARED-END SECTION                             1 EACH 
18" CONCRETE FLARED-END SECTION                          1 EACH 
18" CORR METAL SLOTTED PIPE                            494 LF 
JACKING 18" STORM SEWER PIPE 1 CLASS IV                 66 LF 
JACKING 24" STORM SEWER PIPE 1 CLASS IV                 65 LF 
AREA INLET SEDIMENT FILTER                              76 EACH 
CURB INLET SEDIMENT FILTER                              41 EACH 
15" CULV PIPE 2,3,4,5,6,7,8                             57 LF 
18" CULV PIPE 2,3,4,5,6,7,8                            143 LF 
15" STORM SEWER PIPE 1,7,8                              17 LF 
18" STORM SEWER PIPE 1,7,8                           5,633 LF 
24" STORM SEWER PIPE 1,7,8                           1,514 LF 
30" STORM SEWER PIPE 1,7,8                             424 LF 
12" STORM SEWER PIPE 1                                  16 LF 
15" STORM SEWER PIPE 1                                  31 LF 
18" STORM SEWER PIPE 1                                 509 LF 
24" STORM SEWER PIPE 1                                 188 LF 
30" STORM SEWER PIPE 1                                 121 LF 
36" STORM SEWER PIPE 1                                  15 LF 
18" STORM SEWER PIPE 3,4,5 OR 6                         45 LF 
18" STORM SEWER PIPE 1 CLASS IV                         66 LF 
24" STORM SEWER PIPE 1 CLASS IV                         65 LF 
18" STORM SEWER PIPE 5                                  21 LF 
12" STORM SEWER PIPE 8                                 116 LF 
30" RND EQ STORM SEWER PIPE 1                            5 LF 
 

   GROUP 6 BRIDGE AT STA. 333+63.25 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               288 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             56,605 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      166 LF 
ELASTOMERIC BEARING                                     24 EACH 
47B-3000 CONC FOR BRIDGE                               630 CY 
47BD-4000 CONC FOR BRIDGE                              688 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 333+63.25 
STRUC STEEL FOR SUBSTRUCTURE                         4,520 LB 
CONCRETE SLOPE PROTECTION                            2,566 SY 
EPOXY COATED RE-STEEL                              207,490 LB 
SUBSURFACE DRAINAGE MATTING                            189 SY 
HP 12"X53# STEEL PILING                              7,835 LF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
1 1/2" CONDUIT IN BRIDGE                               397 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 333+63.25 
GRANULAR BACKFILL                                      420 CY 
 

   GROUP 6A BRIDGE AT STA. 333+63.25 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               288 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             56,605 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 



PIER NO.2 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                      166 LF 
ELASTOMERIC BEARING                                     12 EACH 
47B-3000 CONC FOR BRIDGE                               526 CY 
47BD-4000 CONC FOR BRIDGE                              567 CY 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 333+63.25 
STRUC STEEL FOR SUBSTRUCTURE                         4,935 LB 
CONCRETE SLOPE PROTECTION                            2,566 SY 
EPOXY COATED RE-STEEL                              194,160 LB 
SUBSURFACE DRAINAGE MATTING                            171 SY 
HP 12"X53# STEEL PILING                              7,405 LF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
1 1/2" CONDUIT IN BRIDGE                               397 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 333+63.25 
GRANULAR BACKFILL                                      390 CY 
 

   GROUP 6B BRIDGE AT STA. 242+05.50 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               353 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             66,365 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PIER NO.3 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                      151 LF 
47B-3000 CONC FOR BRIDGE                               363 CY 
47BD-4000 CONC FOR BRIDGE                              338 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 242+05.50 
PREP BRIDGE                                              1 EACH 
   AT STA. 242+05.50 
CONCRETE SLOPE PROTECTION                              887 SY 
EPOXY COATED RE-STEEL                              176,595 LB 
SUBSURFACE DRAINAGE MATTING                             99 SY 
HP 12"X53# STEEL PILING                              7,590 LF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
BRIDGE SHORING                                   LUMP      LUMP 
1 1/2" CONDUIT IN BRIDGE                               262 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 242+05.50 
GRANULAR BACKFILL                                      450 CY 
 

   GROUP 6C BRIDGE AT STA. 316+23.32 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               286 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             54,065 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PIER NO.2 EXCAVATION                             LUMP      LUMP 
PIER NO.3 EXCAVATION                             LUMP      LUMP 
PIER NO.4 EXCAVATION                             LUMP      LUMP 
PIER NO.5 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                      126 LF 
EXPANSION BEARING, TFE TYPE                              6 EACH 
FIXED BEARING                                           30 EACH 
47B-3000 CONC FOR BRIDGE                               824 CY 
47BD-4000 CONC FOR BRIDGE                            1,136 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 316+23.32 
PREP BRIDGE                                              1 EACH 
   AT STA. 316+23.32 
STRUC STEEL FOR SUBSTRUCTURE                         4,970 LB 
FLOOR DRAINS                                             3 EACH 
CONCRETE SLOPE PROTECTION                            1,033 SY 



EPOXY COATED RE-STEEL                              452,835 LB 
SUBSURFACE DRAINAGE MATTING                            129 SY 
HP 12"X53# STEEL PILING                             17,800 LF 
DRAINAGE SYSTEM                                          1 EACH 
   AT STA. 316+23.32 
BRIDGE SHORING                                   LUMP      LUMP 
1 1/2" CONDUIT IN BRIDGE                               475 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 316+23.32 
GRANULAR BACKFILL                                      580 CY 
 

   GROUP 6D BRIDGES 
 

MOBILIZATION                                     LUMP      LUMP 
47BD-4000 CONC FOR BRIDGE                                6 CY 
PREP BRIDGE                                              1 EACH 
   AT STA. 4000+40 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 333+61.15 RT. 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 3506+72.60 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 3507+73.56 
EPOXY COATED RE-STEEL                                  810 LB 
CONCRETE REPAIR                                          5 SF 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
47BD-4000 CONC FOR PIER PROTECTION                       6 CY 
EPOXY COAT RE-STEEL FOR PIER PROTECTION              1,045 LB 
W-BEAM GUARDRAIL                                       675 LF 
IMPACT ATTENUATOR                                        5 EACH 
BRIDGE APPROACH SECTIONS                                 5 EACH 
END ANCHORAGE ASSEMBLY                                   1 EACH 
GUARDRAIL END TREATMENT, TYPE I                          6 EACH 
 

   GROUP 7B FENCING 
 

MOBILIZATION                                     LUMP      LUMP 
5' CHAIN-LINK FENCE                                  8,640 LF 
END POST FOR 5' CH-LINK FENCE                           23 EACH 
CORNER POST FOR 5' CH-LNK FENCE                         38 EACH 
PULL POST FOR 5' CH-LNK FENCE                           18 EACH 
 

   GROUP 8B ELECTRICAL 
 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 
   AT 30TH AND CHICAGO 
MOBILIZATION                                     LUMP      LUMP 
PULL BOX, TYPE PB-1                                      6 EACH 
PULL BOX, TYPE PB-1A                                     3 EACH 
PULL BOX, TYPE PB-5                                     11 EACH 
PULL BOX, TYPE PB-6                                      5 EACH 
TRAFFIC SIGNAL, TYPE TS-1                                7 EACH 
TRAFFIC SIGNAL, TYPE TS-1LL                              2 EACH 
TRAFFIC SIGNAL, TYPE TS-1A                               2 EACH 
TRAFFIC SIGNAL, TYPE TS-1LB                              1 EACH 
TRAF SIG CONTROL, TYPE TC-170                            1 EACH 
PEDESTRIAN SIGNAL, TYPE PS-1                             8 EACH 
PEDESTRIAN PUSHBUTTON, PPB                               4 EACH 
PEDESTAL POLE, TYPE PP-10                                2 EACH 
VEHICLE DETECTOR, TYPE A PREFORMED                       4 EACH 
VEHICLE DETECTOR, TYPE B PREFORMED                      18 EACH 
ST LIGHT UNIT, SL-BT-40-6-0.20                           3 EACH 
ST LIGHT UNIT SL-BT-40-12-0.20                           8 EACH 
LUMINAIRE, TYPE HML-V-1KW                                8 EACH 
UNDERDECK LUMINAIRE, TYPE UD-200                        16 EACH 
UNDERDECK LUMINAIRE, TYPE UD-100                         6 EACH 
C.M.A. SIG & LGHT P CMP-20-12                            1 EACH 



C.M.A. SIG & LGHT POLE, CMP-25-12                        1 EACH 
C.M.A. SIG & LGHT POLE, CMP-30-12                        1 EACH 
C.M.A. SIG & LGHT POLE, CMP-35-12                        1 EACH 
MAST ARM SIGNAL POLE, MP-60                              1 EACH 
FOUNDATION DESIGN                                        1 EACH 
CONCRETE FOR FOUNDATION                                 15 CY 
REINFORCING STEEL                                    1,213 LB 
ANCHOR BOLTS                                             6 EACH 
LIGHTING CONTROL CENTER, R-2                             2 EACH 
FUSED SAFETY SWITCH                                      2 EACH 
1 1/2" CONDUIT IN TRENCH                             3,888 LF 
2" CONDUIT IN TRENCH                                 1,507 LF 
3" CONDUIT IN TRENCH                                    80 LF 
1 1/2" CONDUIT UNDER ROADWAY                           310 LF 
2" CONDUIT UNDER ROADWAY                               468 LF 
2/C #14 AWG TRAF SIG CABLE                             244 LF 
7/C #14 AWG TRAF SIG CABLE                              96 LF 
12/C #14 AWG TRAF SIG CABLE                            774 LF 
2/C #14 AWG DETECTOR LEAD-IN CABLE                     888 LF 
GROUNDING CONDUCTOR                                    745 LF 
SERVICE CABLE                                          400 LF 
STREET LIGHT CABLE, NO. 1/0 USE                         30 LF 
STREET LIGHT CABLE, NO. 2 USE                        5,559 LF 
STREET LIGHT CABLE, NO. 6 BARE                       6,184 LF 
STREET LIGHT CABLE, NO. 6 USE                       11,022 LF 
6 PAIR COMMUNICATION CABLE                           1,348 LF 
REMOVE LIGHTING UNIT                                    14 EACH 
REMOVE TRAFFIC SIGNAL POLE                               2 EACH 
REMOVE LIGHTING CONTROL CENTER                           2 EACH 
REMOVE HIGH MAST LIGHTING UNIT                           1 EACH 
MODIFY HIGH MAST TOWER                                   1 EACH 
   TYPE 150 
MAINTENANCE OF LIGHTING UNITS                          650 DAY 
 

   GROUP 8C SIGNING 
 

MOBILIZATION                                     LUMP      LUMP 
REM SIGN, STRUCTURE, AND FOUNDATION                      2 EACH 
REMOVE AND REINSTALL SIGN STRUCTURE                      1 EACH 
   LOCATION 15 
CONCRETE FOR FOUNDATION                                 93 CY 
REINFORCING STEEL                                    6,600 LB 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   6 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   7 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   8 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   11 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   12 
SIGN STR FOUNDATION DESIGN, LOCATION                     1 EACH 
   14 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   6 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   7 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   8 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   11 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   12 
OVERHEAD SIGN SUPPORT, LOCATION                          1 EACH 
   14 
TYPE B SIGN                                            120 SF 
TYPE C SIGN                                            841 SF 
STRUC STEEL FOR SIGN SUPPORTS                        1,260 LB 
24" SIGN SUPPORT FOOTING                                 6 EACH 



REMOVE SIGN AND POST                                     3 EACH 
RELOCATE SIGN                                           14 EACH 
REMOVE LUMINAIRE                                         1 EACH 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                  69,015 BDAY 
BARRICADE, TYPE III                                 22,291 BDAY 
TEMPORARY SIGN DAY                                   1,300 EACH 
SIGN DAY                                            99,363 EACH 
CONTRACTOR FURNISHED SIGN DAY                        6,847 EACH 
TEMP PAVEMENT MARKING REMOVAL                       24,025 LF 
PAVEMENT MARKING REMOVAL                            16,700 LF 
TEMP PVMT MARKING, TYPE PAINT                       78,375 LF 
TEMP PVMT MARKING SURF PREP                         36,100 LF 
FLASHING ARROW PANEL                                   885 DAY 
FLAGGING                                                50 DAY 
INSTALL CONC PROTECT BARRIER                         6,112 LF 
RELOCATE CONC PROTECTION BARRIER                    27,189 LF 
RELOC INERTIAL BARRIER SYSTEM                           15 EACH 
INERTIAL BARRIER SYSTEM                                  1 EACH 
REPLACEMENT MODULE                                       5 EACH 
TRAFFIC CONTROL MANAGEMENT                             472 DAY 
FIELD OFFICE                                             1 EACH 
TRAINING                                             6,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
TEMPORARY FENCE                                      1,000 LF 
RENTAL OF LOADER, FULLY OPERATED                        95 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  30 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                    95 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   95 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  65 HOUR 
TEMPORARY EROSION CONTROL                            1,000 SY 
TEMPORARY SILT CHECK                                 5,000 LF 
TEMPORARY SILT FENCE                                 5,000 LF 
TEMPORARY EARTH CHECK                                5,000 LF 
TEMPORARY MULCH                                          6 TON 
                                       


